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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30
APPROVED BY OIRM 11-84

STANDARD FORM 30 (Rev. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

1. CONTRACT ID CODE PAGE OF  PAGES

This amendment is made to clarify the discussions opened by amendment 0005 for revised proposals. This amendment makes the follow ing
 changes to the solicitation:
1. Section 00150, paragraph 4 Project Schedule  is amended to show  performance periods for the different phases of the project as show n
 in red below .
2. Section 00010 Proposal Schedule is amended to define the project phases as show n in red below . Offerors are instructed to use this
 new  Proposal Schedule, revised 23 July 2007, to submit your proposal.

J 1 2

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 23-Jul-2007

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code) X W917PM-07-R-0067

(Signature of Contracting Officer)(Signature of person authorized to sign)

X 9B. DATED (SEE ITEM 11)
21-May-2007

10B. DATED  (SEE ITEM 13)

9A. AMENDMENT OF SOLICITATION NO.

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

X The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, X is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 
(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  
REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

0006

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

23-Jul-2007
CODE

AFGHANISTAN ENGINEER DISTRICT
US ARMY CORPS OF ENGINEERS
KABUL
APO AE  09356

W917PM 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

FACILITY CODECODE

EMAIL:TEL:
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SUMMARY OF CHANGES   
 
 
SECTION 00010 - SOLICITATION CONTRACT FORM  
 
 

REVISED PROPOSAL SCHEDULE 
23 JULY 2007 

 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001      
 Design 

FFP 
The contractor shall perform all design for the construction (site 
development/foundations) as per the scope of work herein. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001AA  1 Lump Sum   
 Design Costs 

FFP 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002      
 Construction 

FFP 
The contractor shall provide all equipment, labor, materials and supervision to 
complete the construction (site development and foundations) for the upgrading of 
Camp Cunningham as per the scope of work herein. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002AA  1 Lump Sum   
 Road Grading and Surfacing 

FFP 
The contractor shall perform road grading and surfacing as per the scope of work 
herein. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002AB  1 Lump Sum   
 General rough site grading 

FFP 
The contractor shall perform rough site grading as per the scope of work herein. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002AC  1 Lump Sum   
 Building pad preparation 

FFP 
The contractor shall construct the building pad as per the scope of work herein. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002AD  1 Lump Sum   
 Electrical Power 

FFP 
The contractor shall tie into the existing power system in accordance with the 
scope of work herein. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002AE  1 Lump Sum   
 Communications 

FFP 
The contractor shall tie into existing communications on the compound in 
accordance with the scope of work herein. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002AF  1 Lump Sum   
 Foundations 

FFP 
The contractor shall provide all equipment, labor, material and supervision to 
construct the foundations for the buildings of the base proposal. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002AG  1 Lump Sum   
 Underground Utility Corridor 

FFP 
The contractor shall provide all equipment, labor, material and supervision to 
construct the utility corridor as per the scope of work herein. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003      
 Design Billeting Buildings 

FFP 
The contractor shall perform design of the billeting buildings as per the scope of 
work herein. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003AA  1 Lump Sum   
 Design Costs 

FFP 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004      
 Economic Surveillance Reports 

FFP 
CLIN 004 IS DELETED from the proposal schedule but contractors still have the 
obligation to do this reporting as per section 00800 herein. 
FOB: Destination 
  

 

   
 (Deleted do not propose) 
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005      
 Construction for Billeting Buildings 

FFP 
The contractor shall perform construction of the billeting buildings as per the scope 
of work herein. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005AA  2 Each   
 Construct Billeting Building 

FFP 
The contractor shall provide all equipment, labor, materials and supervision to 
construct the billeting building as per the scope of work herein. Each building is a 
single two story 80 person double occupancy billeting building constructed from 
shipping containers or other modular prefabricated construction methods; includes 
all amenities within building; utilities shall include power, communications and 
preparation of capped stub-outs for connection of future plumbing fixtures and 
future installation of water and sanitary sewer lines. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005AB  3 Lump Sum   
 Construct Billeting Building 

FFP 
The contractor shall provide all equipment, labor, materials and supervision to 
construct the billeting building as per the scope of work herein. (single two story 
48 person double occupancy billeting building constructed from shipping 
containers or other type modular prefabricated construction methods;  includes all 
utilities within building;  utilities shall include power, communications and 
preparation of capped stub-outs for connection of future plumbing fixtures and 
future installation of water and sanitary sewer lines). 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005AC  3 Lump Sum   
 Construct Billeting Building 

FFP 
The contractor shall provide all equipment, labor, materials and supervision to 
construct the billeting building as per the scope of work herein. (single two story 
48 person double occupancy billeting building constructed from shipping 
containers or other type modular prefabricated construction methods;  includes all 
utilities within building;  utilities shall include power, communications and 
preparation of capped stub-outs for connection of future plumbing fixtures and 
future installation of water and sanitary sewer lines). 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0006      
OPTION Option No.1 

FFP 
The contractor shall provide all equipment, labor, materials and supervision to 
design and construct the facilities as per the scope of work herein. Design and 
construction for two (2) each 80 person facilities within base proposal, add the 
following:  complete lavatories/showers/toilets;  connect new water lines to new 
potable water system;  connect new sanitary sewer lines to new holding tanks. 
 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0006AA  1 Lump Sum   
OPTION Construction Costs 

FFP 
Exterior utility work. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0006AB  1 Lump Sum   
OPTION Building costs 

FFP 
Interior utility work. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0007      
OPTION Option No. 2 

FFP 
Contractor shall provide all equipment, labor, materials and supervision to design 
and construct three (3) each 48 person facilities within base proposal, add the 
following:  complete lavatories/showers/toilets;  connect new water lines to new 
potable water system;  connect new sanitary sewer lines to new holding tanks. 
 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0007AA  1 Lump Sum   
OPTION Construction Costs 

FFP 
Exterior utility work. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0007AB  1 Lump Sum   
OPTION Building Costs 

FFP 
Interior utility work. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0008      
OPTION Option No. 3 

FFP 
Contractor shall provide all equipment, labor, materials and supervision to design 
and construct three (3) each 48 person facilities within base proposal, add the 
following:  complete lavatories/showers/toilets;  connect new water lines to new 
potable water system;  connect new sanitary sewer lines to new holding tanks. 
 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0008AA  1 Lump Sum   
OPTION Construction Costs 

FFP 
Exterior utility work. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0008AB  1 Lump Sum   
OPTION Building Costs 

FFP 
Interior utility work. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0009      
OPTION Option No. 4 

FFP 
Contractor shall provide all equipment, labor, materials and supervision to design 
and construct one (1) additional 80 person billeting building as described in base 
proposal and elsewhere herein. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0009AA  1 Lump Sum   
OPTION Construction Costs 

FFP 
Site & Foundation. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0009AB  1 Lump Sum   
OPTION Billeting Building Costs 

FFP 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0010      
OPTION Option No. 5 

FFP 
Contractor shall provide all equipment, labor, materials and supervision to design 
and construct for all facilities within Option no. 4, add the following:  complete 
lavatories/showers/toilets;  connect new water lines to new potable water system;  
connect new sanitary sewer lines to new holding tanks. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0010AA  1 Lump Sum   
OPTION Construction Costs 

FFP 
Exterior utility work. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0010AB  1 Lump Sum   
OPTION Building Costs 

FFP 
Interior utility work. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0011      
OPTION Option No. 6 

FFP 
Contractor shall provide all equipment, labor, materials and supervision to design 
and construct one (1) additional 80 person billeting building as described in base 
proposal and elsewhere herein. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0011AA  1 Lump Sum   
OPTION Construction Costs 

FFP 
Site & Foundation. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0011AB  1 Lump Sum   
OPTION Billeting Building Costs 

FFP 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
  
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0012      
OPTION Option No. 7 

FFP 
Contractor shall provide all equipment, labor, materials and supervision to design 
and construct for all facilities within Option no.6, add the following:  complete 
lavatories/showers/toilets; connect new water lines to new potable water system;  
connect new sanitary sewer lines to new holding tanks. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0012AA  1 Lump Sum   
OPTION Construction Costs 

FFP 
Exterior utility work. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0012AB  1 Lump Sum   
OPTION Building Costs 

FFP 
Interior utility work. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0013      
OPTION Option No. 8 

FFP 
Contractor shall provide all equipment, labor, materials and supervision to design 
and construct one (1) additional 80 person billeting building as described in base 
proposal and elsewhere herein. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0013AA  1 Lump Sum   
OPTION Construction Costs 

FFP 
Site & Foundation. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0013AB  1 Lump Sum   
OPTION Billeting Building Costs 

FFP 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0014      
OPTION Option No. 9 

FFP 
Contractor shall provide all equipment, labor, materials and supervision to design 
and construct for all facilities within Option no. 8, add the following:  complete 
lavatories/showers/toilets; connect new water lines to new potable water system;  
connect new sanitary sewer lines to new holding tanks. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0014AA  1 Lump Sum   
OPTION Construction Costs 

FFP 
Exterior utility work. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0014AB   Lump Sum   
OPTION Building Costs 

FFP 
Interior utility work. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0015      
OPTION Option No. 10 

FFP 
Contractor shall provide all equipment, labor, materials and supervision to design 
and construct one (1) additional 80 person billeting building as described in base 
proposal and elsewhere herein. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0015AA  1 Lump Sum   
OPTION Construction Costs 

FFP 
Site and foundation. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0015AB  1 Lump Sum   
OPTION Billeting Building Costs 

FFP 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0016      
OPTION Option No. 11 

FFP 
Contractor shall provide all equipment, labor, materials and supervision to design 
and construct for all facilities within Option no.10, add the following:  complete 
lavatories/showers/toilets; connect new water lines to new potable water system;  
connect new sanitary sewer lines to new holding tanks. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0016AA   Lump Sum   
OPTION Construction Costs 

FFP 
Exterior utility work. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0016AB  1 Lump Sum   
OPTION Building Costs 

FFP 
Interior utility work. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0017      
OPTION Option No. 12 

FFP 
Contractor shall provide all equipment, labor, materials and supervision to design 
and construct one (1) additional 80 person billeting building as described in base 
proposal and elsewhere herein. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0017AA  1 Lump Sum   
OPTION Construction Costs 

FFP 
Site and Foundation. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0017AB  1 Lump Sum   
OPTION Billeting Building Costs 

FFP 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0018      
OPTION Option No. 13 

FFP 
Contractor shall provide all equipment, labor, materials and supervision to design 
and construct for all facilities within Option no.12, add the following:  complete 
lavatories/showers/toilets;  connect new water lines to new potable water system;  
connect new sanitary sewer lines to new holding tanks 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0018AA  1 Lump Sum   
OPTION Construction Costs 

FFP 
Exterior utility work. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0018AB  1 Lump Sum   
OPTION Building Costs 

FFP 
Interior utility work. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0019      
OPTION Option No. 14 

FFP 
Contractor shall provide all equipment, labor, materials and supervision to design 
and construct one (1) additional 80 person billeting building as described in base 
proposal and elsewhere herein. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0019AA  1 Lump Sum   
OPTION Construction Costs 

FFP 
Site and foundation. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               



W917PM-07-R-0067-0006 
Page 23 of 40 

 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0019AB  1 Lump Sum   
OPTION Billeting Building Costs 

FFP 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0020      
OPTION Option No. 15 

FFP 
Contractor shall provide all equipment, labor, materials and supervision to design 
and construct for all facilities within Option no.14, add the following:  complete 
lavatories/showers/toilets;  connect new water lines to new potable water system;  
connect new sanitary sewer lines to new holding tanks. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0020AA  1 Lump Sum   
OPTION Construction Costs 

FFP 
Exterior utility work. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               



W917PM-07-R-0067-0006 
Page 24 of 40 

 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0020AB  1 Lump Sum   
OPTION Building Costs 

FFP 
Interior utility work. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0021      
OPTION Option No. 16 

FFP 
Contractor shall provide all equipment, labor, materials and supervision to design 
and construct one (1) additional 80 person billeting building as described in base 
proposal and elsewhere herein. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0021AA  1 Lump Sum   
OPTION Construction Costs 

FFP 
Site and foundation. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0021AB  1 Lump Sum   
OPTION Billeting Building Costs 

FFP 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0022      
OPTION Option No. 17 

FFP 
Contractor shall provide all equipment, labor, materials and supervision to design 
and construct for all facilities within Option no.16, add the following:  complete 
lavatories/showers/toilets;  connect new water lines to new potable water system;  
connect new sanitary sewer lines to new holding tanks. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0022AA  1 Lump Sum   
OPTION Construction Costs 

FFP 
Exterior utility work. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               



W917PM-07-R-0067-0006 
Page 26 of 40 

 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0022AB  1 Lump Sum   
OPTION Building Costs 

FFP 
Interior utility work. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0023      
OPTION Option N0. 18 

FFP 
Contractor shall provide all equipment, labor, materials and supervision to design 
and construct one (1) additional 80 person billeting building as described in base 
proposal and elsewhere herein. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0023AA  1 Lump Sum   
OPTION Construction Costs 

FFP 
Site and foundation. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0023AB  1 Lump Sum   
OPTION Billeting Building Costs 

FFP 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0024      
OPTION Option No. 19 

FFP 
Contractor shall provide all equipment, labor, materials and supervision to design 
and construct for all facilities within Option no.18, add the following:  complete 
lavatories/showers/toilets;  connect new water lines to new potable water system;  
connect new sanitary sewer lines to new holding tanks. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0024AA  1 Lump Sum   
OPTION Construction Costs 

FFP 
Exterior utility work. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0024AB  1 Lump Sum   
OPTION Building Costs 

FFP 
Interior utility work. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0025      
OPTION Option No. 20 

FFP 
Contractor shall provide all equipment, labor, materials and supervision to design 
and construct one (1) additional 80 person billeting building as described in base 
proposal and elsewhere herein. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0025AA  1 Lump Sum   
OPTION Construction Costs 

FFP 
Site and foundation. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0025AB  1 Lump Sum   
OPTION Billeting Building Costs 

FFP 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0026      
OPTION Option No. 21 

FFP 
Contractor shall provide all equipment, labor, materials and supervision to design 
and construct for all facilities within Option no.20, add the following:  complete 
lavatories/showers/toilets;  connect new water lines to new potable water system;  
connect new sanitary sewer lines to new holding tanks. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0026AA  1 Lump Sum   
OPTION Construction Costs 

FFP 
Exterior utility work. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0026AB  1 Lump Sum   
OPTION Building Costs 

FFP 
Interior utility work. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0027      
OPTION Option No. 22 

FFP 
Contractor shall provide all equipment, labor, materials and supervision to design 
and construct one (1) additional 80 person billeting building as described in base 
proposal and elsewhere herein. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0027AA  1 Lump Sum   
OPTION Construction Costs 

FFP 
Site and foundation. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0027AB  1 Lump Sum   
OPTION Billeting Building Costs 

FFP 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0028      
OPTION Option No. 23 

FFP 
Contractor shall provide all equipment, labor, materials and supervision to design 
and construct for all facilities within Option no.22, add the following:  complete 
lavatories/showers/toilets;  connect new water lines to new potable water system;  
connect new sanitary sewer lines to new holding tanks. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0028AA  1 Lump Sum   
OPTION Construction Costs 

FFP 
Exterior utility work. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0028AB  1 Lump Sum   
OPTION Building Costs 

FFP 
Interior utility work. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0029      
OPTION Option No. 24 

FFP 
Contractor shall provide all equipment, labor, materials and supervision to design 
and construct one (1) additional 80 person billeting building as described in base 
proposal and elsewhere herein. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0029AA  1 Lump Sum   
OPTION Construction Costs 

FFP 
Site and foundation. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0029AB  1 Lump Sum   
OPTION Billeting Building Costs 

FFP 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0030      
OPTION Option No. 25 

FFP 
Contractor shall provide all equipment, labor, materials and supervision to design 
and construct for all facilities within Option no. 24, add the following:  complete 
lavatories/showers/toilets;  connect new water lines to new potable water system;  
connect new sanitary sewer lines to new holding tanks. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0030AA  1 Lump Sum   
OPTION Construction Costs 

FFP 
Exterior utility work 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0030AB  1 Lump Sum   
OPTION Building Costs 

FFP 
Interior utility work 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0031      
OPTION Option No. 26 

FFP 
Contractor shall provide all equipment, labor, materials and supervision to design 
and construct one (1) additional 48 person billeting building as described in base 
proposal and elsewhere herein. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0031AA  1 Lump Sum   
OPTION Construction Costs 

FFP 
Site and foundation. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0031AB  1 Lump Sum   
OPTION Billeting Building Costs 

FFP 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0032      
OPTION Option NO. 27 

FFP 
Contractor shall provide all equipment, labor, materials and supervision to design 
and construct for all facilities within Option no. 26, add the following:  complete 
lavatories/showers/toilets;  connect new water lines to new potable water system;  
connect new sanitary sewer lines to new holding tanks. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0032AA  1 Lump Sum   
OPTION Construction Costs 

FFP 
Exterior utility costs. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0032AB  1 Lump Sum   
OPTION Building Costs 

FFP 
Interior utility costs. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
  

 
 
Base Proposal: 
 
Base proposal includes Phases 1, 2, and 3  
(as shown on drawing A-SP01)     NET AMT   ___________    
  

 
(a) Phase One:  includes base bid item 0005AA  
plus option no.1.      NET AMT  ___________ 
 
(b) Phase Two:  includes base bid item 0005AB  
plus option no. 2.      NET AMT  ___________ 
 
(c) Phase Three:  includes base bid item 0005AC  
plus option nos. 3, 26, and 27.    NET AMT  ___________  
 
 
Option Items: 

 
Option items include Phases 4, 5, and 6 (as shown on drawing A-SP01) 
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(a) Phase Four:   
includes option nos. 4, 5, 6, 7, 8, 9, 10, & 11.  NET AMT  ___________ 
 
(b) Phase Five: 
includes option nos. 12, 13, 14, 15, 16, 17, 18, & 19.    NET AMT  ___________ 
 
(c) Phase Six:   
includes option nos. 20, 21, 22, 23, 24, & 25.  NET AMT  ___________ 
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CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.217-7     OPTION FOR INCREASED QUANTITY--SEPARATELY PRICED LINE ITEM (MAR 1989) 
 
The Government may require the delivery of the numbered line item, identified in the Schedule as an option item, in 
the quantity and at the price stated in the Schedule.  The Contracting Officer may exercise the option by written 
notice to the Contractor within 120 calendar days.  Delivery of added items shall continue at the same rate that like 
items are called for under the contract, unless the parties otherwise agree. 
 
(End of clause) 
 
 
PROPOSAL SCHEDULE NOTES 
 

PROPOSAL SCHEDULE NOTES 
 
1. Offeror shall submit prices on all items. 
 
2. Only one contract for the entire schedule will be awarded under this solicitation.  This project 

will be awarded as a lump sum contract.  This Proposal Schedule is an accounting tool for 
allocating funds to applicable budget. 

 
3. Costs associated with this project shall include design and construction costs for site, 

facilities and utilities preparation but, no less than all items as shown in proposal schedule.  
 
4. DESIGN COSTS DEFINITION: Design costs shall consist of preparation of planning and 

site designs, plans, drawings, and specifications. 
 
5. SEPARATION OF WORK: All work for Design and Construction shall be included in all 

Proposal Items. 
 
6. EVALUATION OF OPTIONS: The award will be made to the offeror whose proposal 

represents the best overall value to the Government.  For pricing purposes, the Government 
will evaluate both the Base Proposals and Option Proposals.  The Government is not 
obligated to exercise the options.   

 
7. EXERCISE OF OPTIONAL BID ITEMS: Optional bid items (if any) may, at the option of 

the Government, be exercised at any time within 120 calendar days after award of Base 
Proposal. 

 
8. In accordance with FAR 36.204 "Disclosure of the magnitude of construction projects”, FAR 

36.205 "Statutory Cost Limitations”, and " DFARS 252.236-7006 "Cost Limitations”, the 
magnitude cost limitation for the construction part of this contract (basic and with all options 
and any subsequent modifications)  shall not exceed  $1,500,000. In addition, the twenty 
percent (20%) acquisition cost limitation as described in the Army Interim Relocatable 
Building Policy, paragraph 5-2 (b)(2), is binding upon the Contractor. 
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52.217-7     OPTION FOR INCREASED QUANTITY--SEPARATELY PRICED LINE ITEM (MAR 1989) 
 
The Government may require the delivery of the numbered line item, identified in the Schedule as an option item, in 
the quantity and at the price stated in the Schedule.  The Contracting Officer may exercise the option by written 
notice to the Contractor within 120 calendar days.  Delivery of added items shall continue at the same rate that like 
items are called for under the contract, unless the parties otherwise agree. 
 
(End of clause) 
  
 
 
SECTION 00100 - BIDDING SCHEDULE/INSTRUCTIONS TO BIDDERS  
 
 
 
The following have been added by reference:  
         
52.232-18  Availability Of Funds  APR 1984    
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The following have been modified:  
        INSTRUCTIONS TO BIDDERS 
 
SECTION 00150
 
4.  PROJECT SCHEDULE: 
 
 
 Construction:      
 

Base Proposal Construction   180 
(includes Phases One, Two and Three) 
 
Total Design and Construction Period  290 
(Base Proposal) 
 
Options: 
 
Refer to Section 00010 for additional description of work required for proposal options.  All work within 
this contract shall be completed and buildings ready for beneficial occupancy in accordance with the 
following schedule: 

 
Phase Four     120 (if awarded) 
Phase Five     120 (if awarded) 
Phase Six     120 (if awarded) 
 

[Note:  Contractor shall stop work 15 calendar days between each phase to allow for personnel clearance and 
removal of existing structures. This time has already been added into the allocated construction time for all of 
the phases.] 
 
 
 


